STATEMENT OF WORK
FOR
CONS - HABITAT RESTORATION, SNOWY PLOVER, Phase 1
XUMU 02930371
AT
VANDENBERG AFB, CA

Project Description
The Vandenberg AFB Beach Management Plan and final Biological Opinion (18-05-F-
5R) for Western Snowy Plover, a Federally-threatened species, require dune habitat

restoration. The restoration area occurs from San Antonio Creek to the Santa Ynez River

along the coastal dunes. This project would remove non-native ice plant and beach grass
which have significantly reduced available nesting habitat. The project would also
restore native vegetation to the treated areas especially associated with special status
plant species such as Beach layia. Phase I includes actions of the project that need to
occur prior to active restoration and active restoration during Project Year 1. Initial
surveys for the first year are expected to be complete as well as the first stage of weed
removal and dune planting. A report will be submitted summarizing the results of the
weed removal and planting. Impact If Not Funded: Non-compliance with Biological
Opinion 8-05-F-5R and potential violation of Endangered Species Act.

Justification
Endangered Species Act (ESA); 16 USC1531-1543
Biological Opinion 18-05-F-5R

Tasking

Plan of Action: Qualified biologists will conduct an initial survey for special status plants
prior to project initiation. From 1 Mar to 30 Sept, follow-up surveys for special status plants
will be conducted and seeds collected where heavy equipment will be used. From Oct to Feb
flagging of special status plants in areas selected for restoration/terrestrial wildlife surveys to
note the presence of special status species would occur. Weed control treatment, dune
restructuring, if necessary, disposal of sand and organic biomass, and revegetation as
necessary. Also from Oct —Feb, re-infestation and native species monitoring, manual
retreatment would occur and chemical retreatment as necessary in February would occur.
Only DOD-approved herbicides will be used; primarily 2% Round-up Pro will be applied as
specified on non-native plants only.

Site Visit and Data Acquisition: Qualified biologists familiar with dune restoration and the
flora and fauna of the area will be performing the site visits to determine conditions and
assess retreatments and required plantings for the following year and 5-year period. The
contractors will meet with the base botanist and wildlife biologist to assess the site.

Provide Expected Outcome: Surveys, GIS maps, and a biannual and annual report will be
produced based on the Plan for the Removal of Selected Invasive Plants from Western Snowy
Plover Habitat at Vandenberg Air Force Base (Restoration Plan) and updated documents.



For pesticide management, monthly reports will be submitted to VAFB pesticide manager
and CEVNN botanist 5 calendar days after the last herbicide application of the month. All
pesticides applied are to comply with the Armed Forces Pest Management Board list of
Approved pesticides. If another pesticide is preferred, AFSPC Form 38 is to be provided
prior to application. All pesticides to be applied are to be provided to the VAFB pest
program manager 15 calendar days prior to application. Improvement of snowy plover
habitat and a reduction on invasive plants is expected in compliance with the Restoration

Plan.

Expected deliverables include: Monthly reports as described above. A draft report (2 hard
copies + 1 electronic CD copy) provided no later than 01 Feb; following receipt of comments
from 30 CES/CEVNN a final report will be provided (3 hard copies + 2 electronic CD
copies) with GIS digital maps (2 electronic CD copies).

Deliverable format(s): GIS data will be formatted with metadata attribute fields specified by
the CEVNN botanist and CES Planning to provide consistency with all submitted GIS plant
species coverage and to provide data that is accurate, usable, and effective for endangered
species management and recovery analysis. Hard copies and electronic copies of the draft
and final report are specified below.

Milestones
ECD Action (include deliverables) OPR (Last name
/Office symbol)
01 MAR 2008 | Endangered plant surveys on VAFB Lum/CEVNN
Draft survey report
Final survey report
GIS digital map coverage
Deliverables
Deliverable # hard # e-copies (include Estimated Date Due or Days
copies format types) pages/layers after award

Site Visit Personnel 30 days after award

Monthly Reports (as | 1 1 10 max pgs S calendar days after

needed) last day of herbicide
application for the
month

Quarterly Reports 1 1 30 max pgs

Draft Document Title 2 1 30 max pgs 10-11 months after
award

Government Review 30-60 days

Final Document Title | 3 2 40 max pgs 30 after receipt of
comments

GIS data 2 CD copies GIS 3layers (1  With Final

coverage for each
species

per species)



Points of Contact

Name Organization Mailing Phone Fax E-mail address
address number number
Luanne #CEVNN 805- Luanne.lum@vandenberg.af.mil
Lum 606-
5299

Special Conditions

Government furnished information/materials. CEVNN will provide any existing
information and metadata format for GIS coverage.

Qualified personnel to perform contract tasks. The contractor shall ensure that only
qualified, competent personnel carry out the tasks outlined in this SOW. Competent is
defined as registered professional or, where registration is not applicable, trained and
certified with a degree in a related field of study. Exceptions are administrative and support
personnel who participate in document publication. Certified personnel performing herbicide
application are:

REGINA BUTALA, SRS Technolgies, QL 39318,

MORGAN BALL, SRS Technolgies, QC 27578,

GREGORY WALLIS, SRS Technolgies, QL 37831
Any additional certified applicators will submit their certification information and coordinate
with the VAFB Pest Manager.

All deliverables is property of the USAF. All materials gathered and/or developed in the
performance of these tasks listed shall be returned to and become property of the AF; and
shall not be used and/or distributed by the contractor without specific written permission of
the Project Manager.

Deliverable Formats. All electronic documents are to be in Microsoft Office (or whatever
format is compatible with installation IT system). All documents, including photographs and
maps, are to be dated. Final electronic deliverables are to be in MS Word (*.doc) and Adobe
Acrobat (*.pdf), unless otherwise specified.

Data Standards.
GeoSpatial Data. Coordinated with CEVNN and Base Planning.

Public disclosure. The contractor (nor staff) shall give news releases or conduct media
interviews concerning the work performed or results thereof. All information for public
release will be released by the installation PAO; all requests for information, including
freedom of information act, shall be directed to the PAO and installation project manager.

Contract Type
h Firm Fixed Price
) Time and Material



Period of Performance
All tasks must be completed by or no more than 12 months.




